PROPOSAL NOTE 104
VALUE ENGINEERING CHANGE PROPOSAL - CONSTRUCTION COSTS & TIME (1-7-98)

The Department will consider the Contractor’s submission of aValue Engineering Change Proposal (VECP) which will
reduce project costs and/or construction time. The purpose of this provision isto encourage the use of the ingenuity
and expertise of the Contractor in arriving at alternate plans, specifications or other requirements of the contract. Any
savings will be shared equally between the Contractor and the Department. The Contractor’s costs for development,
design and implementation of the VECPare not eligible for reimbursement. The VECPmust not impair any of the essential
functions and characteristics of the project such as service life, reliability, economy of operation, ease of maintenance,
safety and necessary standardized features. The submission of the value engineering change proposal shall conform
with the current Guidelines on Value Engineering Change Proposals adopted by the Director. Acceptance of aVECPis
at the sole discretion of the Director.



